

# UNITECH ENGINEERING

733 N. WARE, STE. D  
MCALLEN, TX 78501  
PH: 355.585-9495

## ADDENDA 1

TO: Webb County Purchasing

DATE:

7/11/2011

FROM: Roberto De La Cruz, P.E.

PROJECT #: 10-009


PROJECT NAME: Rebid Webb County HVAC Renovations

SUBJECT: Changes to Contract Documents

The work shall be carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time Proceeding with the Work in accordance with these instructions indicates your acknowledgement that there will be no change in the Contract Sum or Contract Time.

**DRAWINGS:** 0

The seal appearing on this document was authorized by Robert De La Cruz, P.E. #85431 dated 7/11/11, original signed drawings are filed at Unitech Engineering office Firm Registration - 1842



**General: Clarifications**

1. Warranty shall be a minimum one year for parts and labor from substantial completion. Refer to specifications for warranties extended beyond one year.
2. Extend construction time from 120 days to 180 days.
3. All chilled water valves and actuators in base bid shall be adapted to existing pneumatic control system.
4. Cover Sheet: Add to list of Drawings-M1ALT
5. Sheets M2,M3,M4: Change Mechanical Keyed Note #3 to read "Provide New Chilled Water Valve and Accessories. Refer to Detail 2, Sheet M-7."