



ADDENDUM No.2

August 29, 2011

Date: August 29, 2011
Project Title: San Carlos I and II
TxDOT CSJ No.: 5BCF5032-2c2400051
Opening Date: **CANCELED**

NOTE CHANGES: The change in this addendum is per the following:

Bid 2011-11 San Carlos I and II

Canceled

This addendum forms part of the Contract Documents and modifies the original specifications issued for Webb County to the extent noted hereinafter. Careful note of this Addendum will be taken by all parties of interest so that proper allowance is made in all computations, estimates, and Contracts and so that all trades affected are fully advised in the performance of work that will be required by them. This Addendum supersedes all previous specifications and instructions pertaining to these items.

Cancellation of the above referenced is effective immediately. For Additional information please call the following phone number (956) 523-4185 or e-mail mcabello@webbcountytx.gov or cmaymoreno@webbcountytx.gov (956) 523-4127.

A handwritten signature in black ink, appearing to read "M. Cabello", written over a horizontal line.

Mike Cabello, Interim County Engineer

A handwritten signature in black ink, appearing to read "Dr. Cecilia May Moreno", written over a horizontal line.

Dr. Cecilia May Moreno, Purchasing Agent